## OPINION OF PROBABLE CONSTRUCTION COST TETRA TECH

710 Avis Drive, Suite 100, Ann Arbor, MI 48108 Telephone: (734) 665-6000 FAX: (734) 665-2570

DATE:	12/30/2015
PROJECT NO.	200-12748-15003
ESTIMATOR:	MT
CHECKED BY:	
CURRENT ENR:	
	PROJECT NO. ESTIMATOR: CHECKED BY:

ITEM	DESCRIPTION	QUANT.	UNIT	UNIT	TOTAL
NO.	DEGGIAII TIGIK	QOAITT.	0.4.1	AMOUNT	AMOUNT
			l l	7,1100111	AMOUNT
1					
2				•======================================	<b>6700.000</b>
3	Bolted Steel Storage Tank	1		\$700,000	\$700,000
4	Tank Concrete	1	LS	\$160,000	\$160,000
5	Vault - Concrete	1	LS	\$30,000	\$30,000
6	Excavation/Backfill	1	LS	\$60,000	\$60,000
7	Tank Fill, Site Work	1	LS	\$30,000	\$30,000
8	Piping and Valves	1	LS	\$290,000	\$290,000
9	Temporary Facilities	1	LS	\$50,000	\$50,000
10	8 Mile Pump Station - new pumps, electrical work	1	LS	\$260,000	\$260,000
11	Electrical/Instrumentation	1	LS	\$80,000	\$80,000
12					
13					
14					
15 16					
17					
18					
19					
20					
21	Subtotal				\$1,660,000
22	Contractor General Requirements	10	%		\$170,000
23	Engineering, Legal, Administrative, and Contingencies	40	%	an arran e en	\$740,000
24	Inflation to 2017 (say 10%)	10	%		\$257,000
25					
	TOTAL CONSTRUCTION COST				\$2,830,000